

ADDENDUM NO. 1

April 18, 2025

FOR

LIFT STATION #4 IMPROVEMENTS CITY OF GREAT FALLS, MT – OF 1817.2 MARCH 2025

This Addendum No. 1 forms a part of the Contract Documents and modifies the original Bidding Documents as noted within this Addendum. All provisions of the Contract Documents not in conflict with this Addendum shall remain in full force. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.

This addendum consists of one (1) page and two (2) attachments.

GENERAL CLARIFICATIONS

1. Pre-Bid meeting agenda is attached for reference. Pre-Bid meeting has been rescheduled for Monday, April 21 at 2PM. Virtual attendees can attend via call-in information provided on the agenda.
2. Bid Opening is rescheduled for May 7, 2025 at 9AM at the Gibson Room of the Civic Center.
3. Site geotechnical investigation performed by Terracon is attached for reference.
4. Construction start deadline referenced in Construction Agreement – Exhibit C is flexible to within the summer of 2025. Substantial completion by October 31, 2025 will remain in effect.
5. Winter shutdown for completion of landscape surface restoration and sodding is available if necessary. All landscaping/sodding must be completed by May 15, 2026, ahead of pool facility opening.

END OF ADDENDUM NO. 1

I HEREBY CERTIFY THAT THIS PLAN, SPECIFICATION, OR REPORT WAS PREPARED BY ME
OR UNDER MY DIRECT SUPERVISION AND THAT I AM A DULY LICENSED PROFESSIONAL ENGINEER
UNDER THE LAWS OF THE STATE OF MONTANA
SIGNATURE:  TYPED NAME: BRANDT A.F. LEE
April 18, 2025 REG. NO. 99794 PE